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ITEM 5), 

On June 25, 1996, the City received bids for the 1996 Citywide Pavement Restoration Program. Only 
one bid was received from Eco-Tech Contractors. This report explains staffs recommendation to accept 
this bid. 

FISCAL IMPACT-

The only bid received on this project was in the amoWlt of $168,250 submitted by Eca-Tech Contractors. 
Council Communication No. 96-260, dated June 17, 1996, indicated that this project would be funded 
with 1995-96 Capital Improvements Funds from other projects in the amount of $250,000. This bid is 
within the amount specified in the Council Communication. 

RECOMMENDATION -

Award of this construction contract to Eca-Tech Contractors. 

BACKGROUND -

Following is staffs response explaining possible reasons for receiving only one bid: 

There were a total of four contractors which had requested bidding documents for this project, all of 
which indicated interest as prime bidders. Only one bid was received. 

The Engineering Department contacted the three bidders which had not submitted bids on this project. 
One bidder indicated that this type of construction would not fit his workload, a second contractor 
indicated he was too busy to do this type of work which is carried out over a period of months in 
coordination with Public Works crews, and the third contractor indicated he was too busy to assemble 
a bid for the project. 

The concrete restoration program is a cooperative effort between City crews, who perform the labor· 
intensive concrete removal, subgrade work, forming, traffic control, and backfill and restoration, with 
the contractor furnishing placing, sawing, and sealing the portland cement concrete paving patches. 
This program has been highly successful and has produced square yard costs approximately one·half 
of that formerly received with the contractor performing all elements of the work. 

The Public Works Director reports that the Eco·Tech firm has fulfilled all requirements and has 
funtished and placed excellent concrete pavement in past contracts. Considering the sole bid is within 
10 percent of the estimate, that rebidding would delay construction and, most likely, not furnish 
additional bidders, staff recommends approval of the single bid. 


