

DATE September 23, 2013

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON
2013-2014 SIDEWALK PROGRAM;
RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE BIDDER AS MPS ENGINEERS, P.C., UMESH G. SHETYE, PRESIDENT, \$82,833.00

WHEREAS, on August 26, 2013, under Roll Call No. 13-1308, plans, specifications, form of contract documents, and Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

2013-2014 Sidewalk Program, 09-2013-005

The improvement includes construction of Portland cement concrete sidewalk 4 feet wide and 4 inches thick (6 inches through driveways/driveway approaches) and 6 inch ADA compliant curbramps, includes grading, sodding, traffic control and other incidental items; in accordance with the contract documents, including Plan File Nos. 553-204/225, along the south side of E. Gray Street from Indianola Avenue east approximately 525' to meet existing sidewalk at 341. E. Gray Street, and also along the north side of E. Sheridan Avenue from 2658 E. Sheridan Avenue east approximately 225' to Hubbell Avenue, Des Moines, Iowa

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement be closed; and that said plans, specifications, form of contract documents, and Engineer's estimate of construction cost are hereby approved as the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

MPS Engineers, P.C.	Des Moines, IA
T K Concrete Inc.	Pella, IA

which were received and opened at a public meeting presided over by the Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa at 11:00 a.m. on September 10, 2013. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

★ **Roll Call Number**

Agenda Item Number

51

DATE September 23, 2013

BE IT FURTHER RESOLVED: That the Des Moines City Engineer, as the Engineer, has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by MPS Engineers, P.C., Umesh G. Shetye, President, 1444 Illinois Street, Des Moines, IA, 50314 in the amount of \$82,833.00, and said bid be and the same is hereby accepted.

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned.

BE IT FURTHER RESOLVED: That the Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.

BE IT FURTHER RESOLVED: That the City Council hereby authorizes the necessary road closures for the Project.

(City Council Communication Number 13-481 attached.)

Moved by _____ to adopt.

FORM APPROVED:

Kathleen Vanderpool by AD
 Kathleen Vanderpool
 Deputy City Attorney

FUNDS AVAILABLE

Scott E. Sanders
 Scott E. Sanders
 Des Moines Finance Director

JB

Funding Source: 2013-2014 CIP, Page Street - 29, Sidewalks - School and Priority Routes, SW081, G. O. Bonds

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
COLEMAN				
GRIESS				
HENSLEY				
MAHAFFEY				
MEYER				
MOORE				
TOTAL				

MOTION CARRIED APPROVED

 Mayor

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

 City Clerk

DEPARTMENT OF ENGINEERING
CITY OF DES MOINES, IOWA

Activity ID 09-2013-005
IDOT Project No: None
Bid Date: 09/10/2013

TABULATED BY: B. Lewis
CHECKED BY: *[Signature]*
APPROVED BY: *R. De Groot*

CONTRACTOR'S BID TABULATION
PROJECT: 2013-2014 SIDEWALK PROGRAM

-----ESTIMATE-----

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	MPS Engineers, PC Des Moines, IA	TK Concrete, Inc. Pella, IA
			PRICE	AMOUNT	BID SECURITY 10% Bid Bond	BID SECURITY 10% Bid Bond
			UNIT PRICE	AMOUNT	BID PRICE	BID PRICE
1	REMOVAL OF PAVEMENT	308 SY	\$15.00	\$4,620.00	\$12.00	\$16.25
2	DRIVEWAY GRANULAR SURFACING	6 TON	\$50.00	\$300.00	\$40.00	\$60.00
3	4 IN. PCC SIDEWALK	299 SY	\$40.00	\$11,960.00	\$54.00	\$40.00
4	6 IN. PCC PAVEMENT	321 SY	\$45.00	\$14,445.00	\$70.00	\$46.75
5	DETECTABLE WARNINGS	24 SF	\$40.00	\$960.00	\$22.00	\$40.00
6	P.C. CONCRETE STEPS	42 SF	\$80.00	\$3,360.00	\$75.00	\$88.00
7	STEP HANDRAIL	24 LF	\$50.00	\$1,200.00	\$45.00	\$100.00
8	MODULAR BLOCK RETAINING WALL	359 SF	\$30.00	\$10,770.00	\$32.00	\$30.00
9	CHAIN LINK FENCE MODIFICATIONS	20 LF	\$20.00	\$400.00	\$60.00	\$40.00
10	NEW STOP BOX HOUSING	1 EACH	\$275.00	\$275.00	\$350.00	\$325.00
11	NEW STOP BOX ROD	1 EACH	\$275.00	\$275.00	\$400.00	\$325.00
12	CHECK DEPTH OF WATER SERVICE	4 EACH	\$500.00	\$2,000.00	\$450.00	\$750.00
13	LOWER WATER SERVICE	1 EACH	\$1,500.00	\$1,500.00	\$1,850.00	\$2,500.00
14	LOWER WATER SERVICE WITH NEW COPPER	1 EACH	\$2,000.00	\$2,000.00	\$2,650.00	\$3,000.00
15	WATER SERVICE TAP	1 EACH	\$2,000.00	\$2,000.00	\$1,200.00	\$3,000.00
16	TREE PROTECTION	1 LS	\$1,500.00	\$1,500.00	\$700.00	\$1,200.00
17	TREE PROTECTION FENCE	337 LF	\$3.00	\$1,011.00	\$3.00	\$12.00
18	SOD	63 SQ	\$50.00	\$3,150.00	\$50.00	\$65.00
19	TRAFFIC/PEDESTRIAN CONTROL & WORK ZONE FENCING	1 LS	\$1,000.00	\$1,000.00	\$2,900.00	\$1,500.00
20	MOBILIZATION	1 LS	\$2,274.00	\$2,274.00	\$6,800.00	\$10,000.00
				\$65,000.00	\$82,833.00	\$83,946.75
					+27.44%	+29.15%
					Low	

51